
Table 34 
Cost Estimate Summary for the Selected Remedy 
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C(}lllpnnent Unit Unit'Cost #of Units Cost 

~APITAL COSTS 
A. Pre-Construction Activities 

Design Percentage 6% $28,950,000 
Regulatory Requirements, Legal, and Community Outreach Percentage 2% $9,650,000 
Contractor Work Plans and Submittals LS $355,000 1 $355,000 
Pre-Construction Support Facility Month $10,000 12 $120,000 
Pre-Construction Oversight Month $48,000 12 $576,000 
General and Survey and Coring Vessels Mobilization LS $28,900 1 $28,900 

Pre-Design Investigation- Chemical, Waste Characterization, Geological Sample Collection 
RMO to RM1.7 Channel Core $1,250 609 $761,250 

Pre-Design Investigation- Chemical, Waste Characterization, Geological Sample Collection 
RM1.7 to RM8.3 and RMO- RM1.7 Shoals Core $250 4,869 $1,217,250 
Pre-Design Investigation - Geotechnical Sample Collection Boring $9,750 77 $750,750 
Pre-Design Investigation - Chemical Analysis Sample $1,560 19,479 $30,387,240 
Pre-Design Investigation - Waste Characterization Analysis Sample $1,280 7,755 $9,926,400 
Pre-Design Investigation - Geological Analysis Sample $280 7,106 $1,989,680 
Pre-Design Investigation - Geotechnical Analysis Sample $1,240 231 $286,440 
Biological Monitoring Baseline Studies LS $2,800,000 1 $2,800,000 
Pore Water Evaluation Sample $1,040 548 $569,920 
Sub-bottom Geophysics and Bathymetric Survey Day $8,200 9 $73,800 
Video Survey for Debris Identification Day $8,200 9 $73,800 
Habitat Survey (in river) LS $100,000 1 $100,000 
Cultural Survey (in river) LS $540,000 1 $540,000 
Fish Spawning Study LS $50,000 1 $50,000 
Bon-ow Site Pre-Screening Sample $3,000 300 $900,000 
Bon-ow Material Characterization Sample $2,620 354 $927,480 
Cap Erosion Modeling for Armor Placement Design LS $18,000 1 $18,000 
Total Pre-Construction Activities $91,051,910 
Present Value of Total Pre-Construction Activities $74,438,900 
Contingency $18,609,700 

Present Value of Total Pre-Construction Activities+ Contingency $93,048,600 

1 of6 



Table 34 
Cost Estimate Summary for the Selected Remedy 

II< liNii<l 'l'£iHirutmm.~NA:mDITIXtls::JBSTS 

F2. F2. Pre-Construction Activities for DMM (no land acquisition) 
Design Percentage 6% $52,400,000 
Regulatory Requirements, Legal, and Community Outreach Percentage 2% $17,470,000 
Contractor Work Plans and Submittals LS $119,000 1 $119,000 
Pre-Construction Oversight Month $48,000 3 $144,000 
Upland Sediment Processing Facility Site Investigation- Geotechnical Boring $3,220 63 $202,860 
Upland Sediment Processing Facility Site Investigation- Chemical Core $2,560 32 $80,640 
Topographic Survey- Upland Sediment Processing Facility Site Acre $870 34.5 $30,015 
Habitat Survey (upland sediment processing facility site) LS $42,000 1 $42,000 
Cultural Survey (upland sediment processing facility site) LS $42,000 1 $42,000 
Miscellaneous Tests for DMM Design LS $106,130 1 $106,130 

Total Pre-Construction Activities for DMM (no land acquisition) $70,636,645 

Present Value of Total Pre-Construction Activities for DMM (no land acquisition) $57,726,600 

Contingency $14,431,700 

Present Value of Total Pre-Construction Activities for DMM +Contingency $72,158,300 

I I TOTAL PRESENT WORTH COST OF PRE-CONSTRUCTION ACTIVITIES $165,206,9001 

Notmd3ased on 2014 costs and 7% discount rate 

d. CY =Cubic Yard; DMM =Dredged Material Management; EA =Each; LF =Linear Feet; LS =Lump Sum; SF= Square Feet; SY =Square Yard. 
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